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	«Bear Log homes»
Sayanogorsk, Khakasia , Russia 

Tel. +7 902 9966727

Email: bearloghomes@gmail.com,
BearLogHomes.ru


Offer for Paul.
We hereby submit specifications and a log work proposal for a only HANDCRAFTED LOG KIT.

Log Species: Siberian Cedar
Log diameter: 
· Walls from 55 cm, posts, purlins and beams from logs 60 cm at the thin end profile.
LOG kit PRICE: WE HEREBY PROPOSE TO FURNISH MATERIAL AND LABOUR FCA sayanogorsk:
· handcrafted  log, Scandinavian ( saddle  notch) and Post&Beam – 125 300$
Log Prep: We will hand peel and power plane all logs during pre-assembly. 1 coat of yard guard will also be applied to help prevent the logs from sun bleaching and mold for up to 3-5 months. Once the roof is installed on site, it’s recommended that the logs be sanded and stained as soon as possible 

We will cut out all log window and door openings.

LOG CONSTRUCTION TIME LINE: be discusied. Aprox. 2-3 months

PAYMENTS TO BE MADE AS FOLLOWS: 

1.  50% - Deposit due upon signing of contract.

2.  25% – at  start, when 1-st row of house was builded 

3.  25%  - Due once work is complete and clients complete onsite inspection in Siberia. 

SHIPPING COSTS TO KAZAKHSTAN:
11 trucks. Payment conditions: Shipping costs to be paid with according delivery  company conditions.

ASSEMBLY COSTS on foundation of Customer:  25 500$.

· 12 750$  at the start of the assembly.

· 12 750$  upon completion of the assembly of the log house on the customer's foundations.

The customer needs to pay / reimburse the costs of flights, accommodation and meals for our workers.

FRAME WALLS:
The cost of materials and work on the device for 1 m2 is 80$ (frame material, its construction, wall cladding with imitation of 45cm logs on both sides).

The cost of interior walls: 84 m2 * 80$ = 8 000 $

Cost of external frame walls: 110 m2 * 80$ = 6 800 $.

The price does not include: insulation, steam-waterproofing, plywood for external frame walls.

Best regards

Sergey Murugov

ex. Alina Bolsunova
2020/10/09
